

INDIA

WATER SECTOR IMPROVEMENT PROJECT TELANGANA STATE AND ANDHRA PRADESH

CONSULTANCY SERVICES FOR END EVALUATION FOR WSIP-TS&AP

Loan No: 7897 – IN

NOTIFICATION NO: PD/PPMU/APWSIP/01/2018 Dated January 11, 2018

REQUEST FOR EXPERSION OF INTEREST

1. The Irrigation and Command Area Development Department (I & CADD), Government of Andhra Pradesh and Government of Telangana state, India has received a loan from the International Bank for Reconstruction and Development and intends to apply part of the proceeds of this loan to payments under the contract for Consultancy Services for End Evaluation for Water Sector Improvement Project for both states of Telangana and Andhra Pradesh under WSIP-TS&AP.
2. The Consultant services include i) Project performance is to be evaluated on the basis of selected outputs and outcome indicators as described in the Project Appraisal Document which serve as background report for the final review and the ICR of the project. As part of the evaluation studies, the consultant is expected to carry out surveys to analyze the impact of the project. These surveys should be at the levels of household, village/WUO, Nagarjunasagar scheme and the Water Resources / Irrigation & CAD department. Sample designing and methodology for the survey will be same as that of the baseline survey. For end evaluation, household survey will be conducted in 3750 randomly selected households from the 150 selected WUAs and 250 households from the control area i.e., outside the command with similar socio-economic conditions. Indicative parameters that should be included in the impact assessment include: engineering parameters, environmental parameters, maintenance performance and cost recovery parameters, agricultural production and household socio-economic parameters, village and WUO level parameters, and institutional parameters. Rigorous econometric analysis should be used to ensure attribution of project impacts to activities implemented and investments made through the Project. Definitions for different indicators are indicated and sample data recording forms for various indicators kept. ii) In addition to analyzing the quantitative information collected through surveys, department records, benchmarking, physical measurements, the impact assessments will need to combine qualitative assessments of key activities and parameters with a focus on determining achievements and documenting lessons learned. iii) The final impact assessment survey must be completed 1 month prior to completion of the Final Evaluation Report. Ideally, the Final Evaluation Report will be completed 1 month before project closing. iv) Key personnel: The consultant has to engage throughout the consultancy work the below key personnel with the following qualifications. a) Team Leader (Full-time) (at least a Masters degree in Economics/Social Science and at least 20 years of experience in the field of

